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GENEVA ROCK PRODUCTS INC
302 WEST 5400 SOUTH SUITE 
201
MURRAY,UT 84107

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     100,000.00 91,268.7291,268.72100,000.00 125,000.00 125,000.00
2 2Pothole Utility01286000* Each     1,300.00 1,500.00750.00650.00 110.00 220.00
3 1Public Information Services013150010 Lump     2,000.00 1,113.071,113.072,000.00 775.00 775.00
4 1Traffic Control015540005 Lump     20,000.00 6,148.006,148.0020,000.00 13,700.00 13,700.00
5 1Maintenance of Traffic01557000* Lump     15,000.00 4,240.004,240.0015,000.00 22,500.00 22,500.00
6 4Check Dam (Stone)01571002* Each     900.00 1,000.00250.00225.00 235.00 940.00
7 4535Dust Control and Watering015720020 1000 gal 14,058.50 45,213.959.973.10 2.60 11,791.00
8 1Reconstruct Manhole018920050 Each     625.00 1,000.001,000.00625.00 500.00 500.00
9 86789Borrow020560010 Ton      355,834.90 269,045.903.104.10 3.00 260,367.00

10 20267Granular Borrow020560020 Ton      126,668.75 101,132.334.996.25 4.70 95,254.90
11 110Geotextiles - Erosion Control020750020 sq yd    247.50 414.703.772.25 5.40 594.00
12 1Remove Catch Basin022210030 Each     425.00 271.54271.54425.00 335.00 335.00
13 176Remove Guardrail022210075 ft       308.00 559.683.181.75 3.65 642.40
14 1528Remove Fence022210080 ft       993.20 2,429.521.590.65 1.20 1,833.60
15 122Remove Pipe Culvert022210095 ft       823.50 1,472.5412.076.75 15.60 1,903.20
16 1232Remove Concrete Curb022220015 ft       1,232.00 3,622.082.941.00 2.00 2,464.00
17 1Dispose of Asphalt Pavement022240010 Lump     15,500.00 3,372.953,372.9515,500.00 7,250.00 7,250.00
18 53039Roadway Excavation (Plan Quantity)023160020 cu yd    270,498.90 100,774.101.905.10 3.50 185,636.50
19 50Surface Ditch023180020 ft       55.00 926.0018.521.10 12.25 612.50
20 54Loose Riprap023730010 cu yd    2,430.00 2,222.1041.1545.00 31.00 1,674.00
21 14224 inch Pipe Culvert, Class C02610003* ft       4,047.00 5,049.5235.5628.50 36.50 5,183.00
22 11848 inch Corrugated Steel Pipe Culvert, Class C02610008* ft       11,210.00 10,229.4286.6995.00 69.00 8,142.00
23 9024 inch Reinforced Concrete Pipe Culvert, 02610041* ft       2,520.00 3,620.7040.2328.00 40.00 3,600.00

Class B
24 4Culvert End Section 24 inch026130040 Each     1,980.00 2,735.72683.93495.00 545.00 2,180.00
25 1Culvert End Section 48 inch026130080 Each     1,100.00 1,372.571,372.571,100.00 1,240.00 1,240.00
26 9161Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      98,480.75 62,661.246.8410.75 7.10 65,043.10

Max
27 9616HMA - 3/4 inch027410060 Ton      355,792.00 391,948.1640.7637.00 35.80 344,252.80
28 22Liquid Asphalt MC-70 or MC-250027480010 Ton      6,600.00 8,745.00397.50300.00 350.00 7,700.00
29 18Emulsified Asphalt  CSS-1027480040 Ton      5,760.00 1,908.00106.00320.00 150.00 2,700.00
30 9Pavement Message Paint02765002* Each     108.00 160.2917.8112.00 20.50 184.50
31 7617Remove Pavement Markings02765003* ft       3,427.65 3,199.140.420.45 0.50 3,808.50
32 5Remove Pavement Markings02765004* Each     137.50 200.8540.1727.50 46.00 230.00
33 34Pavement Marking Paint02765005* gal      425.00 933.3027.4512.50 31.50 1,071.00
34 93994 inch Pavement Marking Tape - White027680005 ft       17,388.15 18,985.982.021.85 2.35 22,087.65
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GENEVA ROCK PRODUCTS INC
302 WEST 5400 SOUTH SUITE 
201
MURRAY,UT 84107

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

35 4008 inch Pavement Marking Tape - White027680010 ft       1,340.00 1,368.003.423.35 3.95 1,580.00
36 92074 inch Pavement Marking Tape - Yellow027680015 ft       17,493.30 18,598.142.021.90 2.35 21,636.45
37 17Pavement Message (Tape)027680025 Each     1,445.00 2,240.77131.8185.00 150.00 2,550.00
38 1329Open Graded Surface Course027860010 Ton      45,186.00 40,149.0930.2134.00 26.50 35,218.50
39 71Asphalt Cement PG  64-28027860050 Ton      21,300.00 17,686.10249.10300.00 265.00 18,815.00
40 6881Right-of-Way Fence, Type A  (Metal Post)02822001* ft       19,266.80 25,528.513.712.80 2.10 14,450.10
41 2Right-of-Way Gate   8 ft02822007* Each     480.00 1,484.00742.00240.00 490.00 980.00
42 198W-Beam Guardrail02841001* ft       2,623.50 4,197.6021.2013.25 24.30 4,811.40
43 1W-Beam Guardrail Anchor Type 102841009* Each     600.00 954.00954.00600.00 1,100.00 1,100.00
44 106Delineator Type I028420010 Each     1,961.00 2,022.4819.0818.50 19.50 2,067.00
45 6Delineator - Culvert Marker028420030 Each     123.00 127.2021.2020.50 26.75 160.50
46 1Crash Cushion Type H028430040 Each     1,700.00 2,332.002,332.001,700.00 2,700.00 2,700.00
47 4Remove Sign028910005 Each     300.00 848.00212.0075.00 150.00 600.00

                                                                                          Subtotal 1,551,694.90 1,267,012.96 1,308,084.60
30 - LANDSCAPING

48 10Wood Fiber Mulch029110010 Acre     7,264.80 10,070.001,007.00726.48 840.00 8,400.00
49 20231Contractor Furnished Topsoil029120010 sq yd    55,635.25 60,693.003.002.75 3.25 65,750.75
50 3348Strip and Stockpile Topsoil029120030 cu yd    3,348.00 4,084.561.221.00 1.40 4,687.20
51 30132Spread Stockpiled Topsoil029120040 sq yd    15,367.32 14,162.040.470.51 0.60 18,079.20
52 10Broadcast Seed029220030 Acre     9,955.20 4,770.00477.00995.52 240.00 2,400.00

                                                                                          Subtotal 91,570.57 93,779.60 99,317.15
40 - SIGNING

53 14Relocate Sign028910010 Each     2,030.00 3,710.00265.00145.00 305.00 4,270.00
54 11Auxiliary Sign, Type A-I028910020 sq ft    286.00 116.6010.6026.00 12.00 132.00
55 3Sign Type A-1, 18 Inch X 18 Inch02891003P Each     432.00 636.00212.00144.00 245.00 735.00
56 3Sign Type A-I,  30 inch  X  30 inch028910060 Each     465.00 795.00265.00155.00 305.00 915.00
57 1Sign Type A-I,  36 inch  X  36 inch028910065 Each     195.00 265.00265.00195.00 305.00 305.00
58 2Sign Type A-I,  36 inch  X  48 inch02891007P Each     400.00 530.00265.00200.00 305.00 610.00
59 1Sign Type A-2,  36 inch  X  36 inch028910120 Each     205.00 318.00318.00205.00 365.00 365.00
60 3Sign Type A-2,  48 inch  X  48 inch028910125 Each     990.00 954.00318.00330.00 365.00 1,095.00

                                                                                          Subtotal 5,003.00 7,324.60 8,427.00
60 - LIGHTING

61 1Highway Lighting System SR-173 AND 16525003D Lump     36,384.00 31,598.6031,598.6036,384.00 33,000.00 33,000.00
SR-111
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GENEVA ROCK PRODUCTS INC
302 WEST 5400 SOUTH SUITE 
201
MURRAY,UT 84107

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

                                                                                          Subtotal 36,384.00 31,598.60 33,000.00

Total:
Percent of Engineer's Estimate: 86.00 %83.09 %

1,684,652.47 1,399,715.76 1,448,828.75



08/16/2004 Page 4 of 12

STAKER & PARSON COS INC 
DBA STAKER PAVIN
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

SKY VIEW EXCAVATION & 
GRADING INC
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     100,000.00 65,000.0065,000.00100,000.00 114,000.00 114,000.00
2 2Pothole Utility01286000* Each     1,300.00 1,600.00800.00650.00 400.00 800.00
3 1Public Information Services013150010 Lump     2,000.00 2,500.002,500.002,000.00 7,000.00 7,000.00
4 1Traffic Control015540005 Lump     20,000.00 35,000.0035,000.0020,000.00 50,000.00 50,000.00
5 1Maintenance of Traffic01557000* Lump     15,000.00 15,000.0015,000.0015,000.00 10,000.00 10,000.00
6 4Check Dam (Stone)01571002* Each     900.00 800.00200.00225.00 250.00 1,000.00
7 4535Dust Control and Watering015720020 1000 gal 14,058.50 40,815.009.003.10 1.00 4,535.00
8 1Reconstruct Manhole018920050 Each     625.00 1,000.001,000.00625.00 700.00 700.00
9 86789Borrow020560010 Ton      355,834.90 390,550.504.504.10 4.40 381,871.60

10 20267Granular Borrow020560020 Ton      126,668.75 111,468.505.506.25 5.40 109,441.80
11 110Geotextiles - Erosion Control020750020 sq yd    247.50 220.002.002.25 3.50 385.00
12 1Remove Catch Basin022210030 Each     425.00 300.00300.00425.00 600.00 600.00
13 176Remove Guardrail022210075 ft       308.00 563.203.201.75 3.50 616.00
14 1528Remove Fence022210080 ft       993.20 3,056.002.000.65 0.50 764.00
15 122Remove Pipe Culvert022210095 ft       823.50 1,830.0015.006.75 15.00 1,830.00
16 1232Remove Concrete Curb022220015 ft       1,232.00 6,160.005.001.00 5.00 6,160.00
17 1Dispose of Asphalt Pavement022240010 Lump     15,500.00 26,000.0026,000.0015,500.00 30,000.00 30,000.00
18 53039Roadway Excavation (Plan Quantity)023160020 cu yd    270,498.90 159,117.003.005.10 3.50 185,636.50
19 50Surface Ditch023180020 ft       55.00 250.005.001.10 5.60 280.00
20 54Loose Riprap023730010 cu yd    2,430.00 2,160.0040.0045.00 75.00 4,050.00
21 14224 inch Pipe Culvert, Class C02610003* ft       4,047.00 3,976.0028.0028.50 35.00 4,970.00
22 11848 inch Corrugated Steel Pipe Culvert, Class C02610008* ft       11,210.00 8,850.0075.0095.00 60.00 7,080.00
23 9024 inch Reinforced Concrete Pipe Culvert, 02610041* ft       2,520.00 3,600.0040.0028.00 40.00 3,600.00

Class B
24 4Culvert End Section 24 inch026130040 Each     1,980.00 1,280.00320.00495.00 550.00 2,200.00
25 1Culvert End Section 48 inch026130080 Each     1,100.00 1,400.001,400.001,100.00 1,150.00 1,150.00
26 9161Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      98,480.75 73,288.008.0010.75 8.50 77,868.50

Max
27 9616HMA - 3/4 inch027410060 Ton      355,792.00 365,408.0038.0037.00 38.45 369,735.20
28 22Liquid Asphalt MC-70 or MC-250027480010 Ton      6,600.00 8,800.00400.00300.00 375.00 8,250.00
29 18Emulsified Asphalt  CSS-1027480040 Ton      5,760.00 7,200.00400.00320.00 100.00 1,800.00
30 9Pavement Message Paint02765002* Each     108.00 225.0025.0012.00 18.00 162.00
31 7617Remove Pavement Markings02765003* ft       3,427.65 3,427.650.450.45 0.45 3,427.65
32 5Remove Pavement Markings02765004* Each     137.50 130.0026.0027.50 41.00 205.00
33 34Pavement Marking Paint02765005* gal      425.00 1,360.0040.0012.50 28.00 952.00
34 93994 inch Pavement Marking Tape - White027680005 ft       17,388.15 20,677.802.201.85 2.10 19,737.90
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STAKER & PARSON COS INC 
DBA STAKER PAVIN
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

SKY VIEW EXCAVATION & 
GRADING INC
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

35 4008 inch Pavement Marking Tape - White027680010 ft       1,340.00 1,600.004.003.35 3.50 1,400.00
36 92074 inch Pavement Marking Tape - Yellow027680015 ft       17,493.30 20,255.402.201.90 2.10 19,334.70
37 17Pavement Message (Tape)027680025 Each     1,445.00 2,584.00152.0085.00 135.00 2,295.00
38 1329Open Graded Surface Course027860010 Ton      45,186.00 39,870.0030.0034.00 28.50 37,876.50
39 71Asphalt Cement PG  64-28027860050 Ton      21,300.00 21,300.00300.00300.00 235.00 16,685.00
40 6881Right-of-Way Fence, Type A  (Metal Post)02822001* ft       19,266.80 24,771.603.602.80 3.00 20,643.00
41 2Right-of-Way Gate   8 ft02822007* Each     480.00 1,600.00800.00240.00 250.00 500.00
42 198W-Beam Guardrail02841001* ft       2,623.50 4,356.0022.0013.25 21.50 4,257.00
43 1W-Beam Guardrail Anchor Type 102841009* Each     600.00 950.00950.00600.00 1,000.00 1,000.00
44 106Delineator Type I028420010 Each     1,961.00 2,120.0020.0018.50 20.00 2,120.00
45 6Delineator - Culvert Marker028420030 Each     123.00 132.0022.0020.50 22.00 132.00
46 1Crash Cushion Type H028430040 Each     1,700.00 2,500.002,500.001,700.00 2,400.00 2,400.00
47 4Remove Sign028910005 Each     300.00 840.00210.0075.00 55.00 220.00

                                                                                          Subtotal 1,551,694.90 1,485,891.65 1,519,671.35
30 - LANDSCAPING

48 10Wood Fiber Mulch029110010 Acre     7,264.80 10,000.001,000.00726.48 750.00 7,500.00
49 20231Contractor Furnished Topsoil029120010 sq yd    55,635.25 16,184.800.802.75 2.25 45,519.75
50 3348Strip and Stockpile Topsoil029120030 cu yd    3,348.00 10,044.003.001.00 3.25 10,881.00
51 30132Spread Stockpiled Topsoil029120040 sq yd    15,367.32 18,079.200.600.51 0.75 22,599.00
52 10Broadcast Seed029220030 Acre     9,955.20 5,000.00500.00995.52 225.00 2,250.00

                                                                                          Subtotal 91,570.57 59,308.00 88,749.75
40 - SIGNING

53 14Relocate Sign028910010 Each     2,030.00 3,640.00260.00145.00 130.00 1,820.00
54 11Auxiliary Sign, Type A-I028910020 sq ft    286.00 132.0012.0026.00 130.00 1,430.00
55 3Sign Type A-1, 18 Inch X 18 Inch02891003P Each     432.00 630.00210.00144.00 400.00 1,200.00
56 3Sign Type A-I,  30 inch  X  30 inch028910060 Each     465.00 780.00260.00155.00 415.00 1,245.00
57 1Sign Type A-I,  36 inch  X  36 inch028910065 Each     195.00 260.00260.00195.00 435.00 435.00
58 2Sign Type A-I,  36 inch  X  48 inch02891007P Each     400.00 520.00260.00200.00 430.00 860.00
59 1Sign Type A-2,  36 inch  X  36 inch028910120 Each     205.00 310.00310.00205.00 435.00 435.00
60 3Sign Type A-2,  48 inch  X  48 inch028910125 Each     990.00 930.00310.00330.00 570.00 1,710.00

                                                                                          Subtotal 5,003.00 7,202.00 9,135.00
60 - LIGHTING

61 1Highway Lighting System SR-173 AND 16525003D Lump     36,384.00 22,000.0022,000.0036,384.00 25,000.00 25,000.00
SR-111
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STAKER & PARSON COS INC 
DBA STAKER PAVIN
P.O. BOX 27598
SALT LAKE CITY,UT 84127

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

SKY VIEW EXCAVATION & 
GRADING INC
P.O. BOX 726
446 E YOUNG ST
MORGAN,UT 84050

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

                                                                                          Subtotal 36,384.00 22,000.00 25,000.00

Total:
Percent of Engineer's Estimate: 97.50 %93.46 %

1,684,652.47 1,574,401.65 1,642,556.10
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GRANITE CONSTRUCTION CO 
OF UT
1000 N. WARM SPRINGS ROAD
SALT LAKE CITY,UT 84116

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

DC TRANSPORT AND 
EXCAVATING INC
3650 WEST HWY 248
KAMAS,UT 84036

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     100,000.00 164,261.24164,261.24100,000.00 88,221.70 88,221.70
2 2Pothole Utility01286000* Each     1,300.00 300.00150.00650.00 800.00 1,600.00
3 1Public Information Services013150010 Lump     2,000.00 3,000.003,000.002,000.00 2,500.00 2,500.00
4 1Traffic Control015540005 Lump     20,000.00 6,264.006,264.0020,000.00 65,000.00 65,000.00
5 1Maintenance of Traffic01557000* Lump     15,000.00 27,000.0027,000.0015,000.00 25,000.00 25,000.00
6 4Check Dam (Stone)01571002* Each     900.00 400.00100.00225.00 320.00 1,280.00
7 4535Dust Control and Watering015720020 1000 gal 14,058.50 58,955.0013.003.10 4.00 18,140.00
8 1Reconstruct Manhole018920050 Each     625.00 1,000.001,000.00625.00 1,300.00 1,300.00
9 86789Borrow020560010 Ton      355,834.90 433,945.005.004.10 4.50 390,550.50

10 20267Granular Borrow020560020 Ton      126,668.75 101,335.005.006.25 5.25 106,401.75
11 110Geotextiles - Erosion Control020750020 sq yd    247.50 132.001.202.25 4.00 440.00
12 1Remove Catch Basin022210030 Each     425.00 300.00300.00425.00 600.00 600.00
13 176Remove Guardrail022210075 ft       308.00 570.243.241.75 3.25 572.00
14 1528Remove Fence022210080 ft       993.20 2,475.361.620.65 1.60 2,444.80
15 122Remove Pipe Culvert022210095 ft       823.50 2,440.0020.006.75 10.00 1,220.00
16 1232Remove Concrete Curb022220015 ft       1,232.00 6,160.005.001.00 2.00 2,464.00
17 1Dispose of Asphalt Pavement022240010 Lump     15,500.00 12,800.0012,800.0015,500.00 6,000.00 6,000.00
18 53039Roadway Excavation (Plan Quantity)023160020 cu yd    270,498.90 121,989.702.305.10 3.25 172,376.75
19 50Surface Ditch023180020 ft       55.00 250.005.001.10 25.00 1,250.00
20 54Loose Riprap023730010 cu yd    2,430.00 1,890.0035.0045.00 50.00 2,700.00
21 14224 inch Pipe Culvert, Class C02610003* ft       4,047.00 4,828.0034.0028.50 40.00 5,680.00
22 11848 inch Corrugated Steel Pipe Culvert, Class C02610008* ft       11,210.00 6,490.0055.0095.00 75.00 8,850.00
23 9024 inch Reinforced Concrete Pipe Culvert, 02610041* ft       2,520.00 3,330.0037.0028.00 60.00 5,400.00

Class B
24 4Culvert End Section 24 inch026130040 Each     1,980.00 1,064.00266.00495.00 300.00 1,200.00
25 1Culvert End Section 48 inch026130080 Each     1,100.00 882.00882.001,100.00 1,000.00 1,000.00
26 9161Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      98,480.75 70,722.927.7210.75 13.00 119,093.00

Max
27 9616HMA - 3/4 inch027410060 Ton      355,792.00 367,619.6838.2337.00 40.00 384,640.00
28 22Liquid Asphalt MC-70 or MC-250027480010 Ton      6,600.00 7,603.20345.60300.00 100.00 2,200.00
29 18Emulsified Asphalt  CSS-1027480040 Ton      5,760.00 2,818.80156.60320.00 1.00 18.00
30 9Pavement Message Paint02765002* Each     108.00 163.2618.1412.00 18.00 162.00
31 7617Remove Pavement Markings02765003* ft       3,427.65 3,275.310.430.45 1.00 7,617.00
32 5Remove Pavement Markings02765004* Each     137.50 205.0041.0027.50 45.00 225.00
33 34Pavement Marking Paint02765005* gal      425.00 952.0028.0012.50 28.00 952.00
34 93994 inch Pavement Marking Tape - White027680005 ft       17,388.15 19,361.942.061.85 2.50 23,497.50
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GRANITE CONSTRUCTION CO 
OF UT
1000 N. WARM SPRINGS ROAD
SALT LAKE CITY,UT 84116

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

DC TRANSPORT AND 
EXCAVATING INC
3650 WEST HWY 248
KAMAS,UT 84036

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

35 4008 inch Pavement Marking Tape - White027680010 ft       1,340.00 1,396.003.493.35 3.50 1,400.00
36 92074 inch Pavement Marking Tape - Yellow027680015 ft       17,493.30 18,966.422.061.90 2.50 23,017.50
37 17Pavement Message (Tape)027680025 Each     1,445.00 2,283.10134.3085.00 140.00 2,380.00
38 1329Open Graded Surface Course027860010 Ton      45,186.00 36,813.3027.7034.00 60.00 79,740.00
39 71Asphalt Cement PG  64-28027860050 Ton      21,300.00 19,738.00278.00300.00 1.00 71.00
40 6881Right-of-Way Fence, Type A  (Metal Post)02822001* ft       19,266.80 26,010.183.782.80 4.00 27,524.00
41 2Right-of-Way Gate   8 ft02822007* Each     480.00 1,512.00756.00240.00 800.00 1,600.00
42 198W-Beam Guardrail02841001* ft       2,623.50 4,276.8021.6013.25 22.00 4,356.00
43 1W-Beam Guardrail Anchor Type 102841009* Each     600.00 972.00972.00600.00 1,000.00 1,000.00
44 106Delineator Type I028420010 Each     1,961.00 2,014.0019.0018.50 20.00 2,120.00
45 6Delineator - Culvert Marker028420030 Each     123.00 126.0021.0020.50 25.00 150.00
46 1Crash Cushion Type H028430040 Each     1,700.00 2,300.002,300.001,700.00 2,500.00 2,500.00
47 4Remove Sign028910005 Each     300.00 864.00216.0075.00 250.00 1,000.00

                                                                                          Subtotal 1,551,694.90 1,552,055.45 1,597,454.50
30 - LANDSCAPING

48 10Wood Fiber Mulch029110010 Acre     7,264.80 10,000.001,000.00726.48 800.00 8,000.00
49 20231Contractor Furnished Topsoil029120010 sq yd    55,635.25 34,392.701.702.75 2.50 50,577.50
50 3348Strip and Stockpile Topsoil029120030 cu yd    3,348.00 4,519.801.351.00 1.75 5,859.00
51 30132Spread Stockpiled Topsoil029120040 sq yd    15,367.32 7,533.000.250.51 0.50 15,066.00
52 10Broadcast Seed029220030 Acre     9,955.20 4,860.00486.00995.52 250.00 2,500.00

                                                                                          Subtotal 91,570.57 61,305.50 82,002.50
40 - SIGNING

53 14Relocate Sign028910010 Each     2,030.00 3,780.00270.00145.00 280.00 3,920.00
54 11Auxiliary Sign, Type A-I028910020 sq ft    286.00 118.8010.8026.00 20.00 220.00
55 3Sign Type A-1, 18 Inch X 18 Inch02891003P Each     432.00 648.00216.00144.00 250.00 750.00
56 3Sign Type A-I,  30 inch  X  30 inch028910060 Each     465.00 810.00270.00155.00 300.00 900.00
57 1Sign Type A-I,  36 inch  X  36 inch028910065 Each     195.00 270.00270.00195.00 325.00 325.00
58 2Sign Type A-I,  36 inch  X  48 inch02891007P Each     400.00 540.00270.00200.00 325.00 650.00
59 1Sign Type A-2,  36 inch  X  36 inch028910120 Each     205.00 324.00324.00205.00 360.00 360.00
60 3Sign Type A-2,  48 inch  X  48 inch028910125 Each     990.00 972.00324.00330.00 375.00 1,125.00

                                                                                          Subtotal 5,003.00 7,462.80 8,250.00
60 - LIGHTING

61 1Highway Lighting System SR-173 AND 16525003D Lump     36,384.00 30,000.0030,000.0036,384.00 20,000.00 20,000.00
SR-111
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GRANITE CONSTRUCTION CO 
OF UT
1000 N. WARM SPRINGS ROAD
SALT LAKE CITY,UT 84116

Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

DC TRANSPORT AND 
EXCAVATING INC
3650 WEST HWY 248
KAMAS,UT 84036

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

                                                                                          Subtotal 36,384.00 30,000.00 20,000.00

Total:
Percent of Engineer's Estimate: 101.37 %97.99 %

1,684,652.47 1,650,823.75 1,707,707.00
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Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

MEADOW VALLEY 
CONTRACTORS INC
2250 WEST CENTER STREET
BUILDING #2
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

10 - ROADWAY
1 1Mobilization012850010 Lump     100,000.00 156,311.68156,311.68100,000.00
2 2Pothole Utility01286000* Each     1,300.00 800.00400.00650.00
3 1Public Information Services013150010 Lump     2,000.00 12,000.0012,000.002,000.00
4 1Traffic Control015540005 Lump     20,000.00 30,000.0030,000.0020,000.00
5 1Maintenance of Traffic01557000* Lump     15,000.00 2,500.002,500.0015,000.00
6 4Check Dam (Stone)01571002* Each     900.00 800.00200.00225.00
7 4535Dust Control and Watering015720020 1000 gal 14,058.50 41,268.509.103.10
8 1Reconstruct Manhole018920050 Each     625.00 1,300.001,300.00625.00
9 86789Borrow020560010 Ton      355,834.90 416,587.204.804.10

10 20267Granular Borrow020560020 Ton      126,668.75 117,548.605.806.25
11 110Geotextiles - Erosion Control020750020 sq yd    247.50 2,112.0019.202.25
12 1Remove Catch Basin022210030 Each     425.00 700.00700.00425.00
13 176Remove Guardrail022210075 ft       308.00 554.403.151.75
14 1528Remove Fence022210080 ft       993.20 2,444.801.600.65
15 122Remove Pipe Culvert022210095 ft       823.50 2,806.0023.006.75
16 1232Remove Concrete Curb022220015 ft       1,232.00 3,080.002.501.00
17 1Dispose of Asphalt Pavement022240010 Lump     15,500.00 12,500.0012,500.0015,500.00
18 53039Roadway Excavation (Plan Quantity)023160020 cu yd    270,498.90 201,548.203.805.10
19 50Surface Ditch023180020 ft       55.00 1,040.0020.801.10
20 54Loose Riprap023730010 cu yd    2,430.00 2,224.8041.2045.00
21 14224 inch Pipe Culvert, Class C02610003* ft       4,047.00 5,680.0040.0028.50
22 11848 inch Corrugated Steel Pipe Culvert, Class C02610008* ft       11,210.00 6,962.0059.0095.00
23 9024 inch Reinforced Concrete Pipe Culvert, 02610041* ft       2,520.00 2,970.0033.0028.00

Class B
24 4Culvert End Section 24 inch026130040 Each     1,980.00 2,900.00725.00495.00
25 1Culvert End Section 48 inch026130080 Each     1,100.00 1,200.001,200.001,100.00
26 9161Untreated Base Course   3/4 inch or  1 inch 027210070 Ton      98,480.75 76,952.408.4010.75

Max
27 9616HMA - 3/4 inch027410060 Ton      355,792.00 396,563.8441.2437.00
28 22Liquid Asphalt MC-70 or MC-250027480010 Ton      6,600.00 7,761.60352.80300.00
29 18Emulsified Asphalt  CSS-1027480040 Ton      5,760.00 2,872.80159.60320.00
30 9Pavement Message Paint02765002* Each     108.00 159.3017.7012.00
31 7617Remove Pavement Markings02765003* ft       3,427.65 3,808.500.500.45
32 5Remove Pavement Markings02765004* Each     137.50 199.0039.8027.50
33 34Pavement Marking Paint02765005* gal      425.00 924.8027.2012.50
34 93994 inch Pavement Marking Tape - White027680005 ft       17,388.15 19,737.902.101.85
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Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

MEADOW VALLEY 
CONTRACTORS INC
2250 WEST CENTER STREET
BUILDING #2
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

35 4008 inch Pavement Marking Tape - White027680010 ft       1,340.00 1,960.004.903.35
36 92074 inch Pavement Marking Tape - Yellow027680015 ft       17,493.30 19,334.702.101.90
37 17Pavement Message (Tape)027680025 Each     1,445.00 2,220.20130.6085.00
38 1329Open Graded Surface Course027860010 Ton      45,186.00 37,610.7028.3034.00
39 71Asphalt Cement PG  64-28027860050 Ton      21,300.00 20,128.50283.50300.00
40 6881Right-of-Way Fence, Type A  (Metal Post)02822001* ft       19,266.80 25,322.083.682.80
41 2Right-of-Way Gate   8 ft02822007* Each     480.00 1,470.00735.00240.00
42 198W-Beam Guardrail02841001* ft       2,623.50 6,098.4030.8013.25
43 1W-Beam Guardrail Anchor Type 102841009* Each     600.00 4,317.004,317.00600.00
44 106Delineator Type I028420010 Each     1,961.00 2,003.4018.9018.50
45 6Delineator - Culvert Marker028420030 Each     123.00 126.0021.0020.50
46 1Crash Cushion Type H028430040 Each     1,700.00 4,622.304,622.301,700.00
47 4Remove Sign028910005 Each     300.00 840.00210.0075.00

                                                                                          Subtotal 1,551,694.90 1,662,871.60
30 - LANDSCAPING

48 10Wood Fiber Mulch029110010 Acre     7,264.80 7,235.00723.50726.48
49 20231Contractor Furnished Topsoil029120010 sq yd    55,635.25 50,577.502.502.75
50 3348Strip and Stockpile Topsoil029120030 cu yd    3,348.00 18,414.005.501.00
51 30132Spread Stockpiled Topsoil029120040 sq yd    15,367.32 21,092.400.700.51
52 10Broadcast Seed029220030 Acre     9,955.20 2,079.00207.90995.52

                                                                                          Subtotal 91,570.57 99,397.90
40 - SIGNING

53 14Relocate Sign028910010 Each     2,030.00 3,675.00262.50145.00
54 11Auxiliary Sign, Type A-I028910020 sq ft    286.00 115.5010.5026.00
55 3Sign Type A-1, 18 Inch X 18 Inch02891003P Each     432.00 630.00210.00144.00
56 3Sign Type A-I,  30 inch  X  30 inch028910060 Each     465.00 787.50262.50155.00
57 1Sign Type A-I,  36 inch  X  36 inch028910065 Each     195.00 262.50262.50195.00
58 2Sign Type A-I,  36 inch  X  48 inch02891007P Each     400.00 525.00262.50200.00
59 1Sign Type A-2,  36 inch  X  36 inch028910120 Each     205.00 315.00315.00205.00
60 3Sign Type A-2,  48 inch  X  48 inch028910125 Each     990.00 945.00315.00330.00

                                                                                          Subtotal 5,003.00 7,255.50
60 - LIGHTING

61 1Highway Lighting System SR-173 AND 16525003D Lump     36,384.00 20,475.0020,475.0036,384.00
SR-111
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Project No: STP-0111(6)6
Project Name: SR-111 AT SR-173
Desc of Construction: SPOT IMPROVEMENT, IMPROVE SIGHT DISTANCE
Estimate Completion date on or before 05/15/2005
County: SALT LAKE (35)

MEADOW VALLEY 
CONTRACTORS INC
2250 WEST CENTER STREET
BUILDING #2
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

No. Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmount

                                                                                          Subtotal 36,384.00 20,475.00

Total:
Percent of Engineer's Estimate: 106.25 %

1,684,652.47 1,790,000.00


